Addendum to Care Consortium agreement n°1 – version 26-02-04


Addendum to Care Consortium agreement (n°1)

The CARE Consortium Agreement is so modified :

Article 1 : First amendment of the CARE Consortium agreement :

 The Article 8.1. “General Principles of the care Consortium agreement” :

“The Contractors agree to assume all the financial consequences of their liability in all cases their liability is asserted on the basis of damage caused to one of them or to a third party in the scope of  the performance of this Project.”

is cancelled and replaced by :

“ 8.1 Indemnification in the event of claims between the Members

Each Party shall indemnify each of the other Parties in respect of acts or omissions of itself and of its employees, provided always that such indemnity shall not extend to claims for indirect or consequential loss or damages such as, but not limited to, loss of profit and revenue.”

Article 2 : Second amendment of the CARE Consortium agreement

The Article 10.4. Entry into force - Term of the Consortium Agreement: 

“1.
This Consortium Agreement shall enter into force following its signature by all Contractors.  

2.
All of the Contractors have signed this Consortium Agreement.”

 is cancelled and replaced by :

10.4. Entry into force - Term of the Consortium Agreement

This Consortium Agreement shall enter into force on 4th December 2003.  This Consortium Agreement shall expire on the final implementation date of the Contract with the Commission, notwithstanding the provisions of article 10.13.

Article 3 : Third amendment of the CARE Consortium agreement

The first paragraph of the Article 10-1- entire agreement

“This Consortium Agreement and its Appendices constitute the entire agreement between the Contractors in respect of the Project, and supersede all previous negotiations, commitments and documents concerning the Project.”

Is cancelled and replaced by :

“This Consortium Agreement, its addendum(s) and its Appendix constitute the entire agreement between the Contractors in respect of the Project, and supersede all previous negotiations, commitments and documents concerning the Project.”

Article 4 : Fourth Amendment of the CARE Consortium agreement

The appendix 6 to the consortium agreement of CARE is replaced by the following version:

APPENDIX 6 to the consortium agreement CARE
Detailed subproject budget

The following tables show the details of the expected costs and the EU contribution for each contractor for the management, the networking and the joint research activities. These tables are used to determine the financial information in the document “description of work”. Contrary to the management and the joint research activities, several associated partners are participating to the three networking activities, as can be seen in the section list of participants in the document “description of work”. For the sake of simplicity in the financial reporting, the expected costs for these activities do not include the travel costs, which are additional to the EU contribution. However, it is expected that substantial additional support for travel will be provided by the contractors and their associated partners.

1. Financial information for the whole duration of the CARE project

1.1
Management budget for the whole duration of the project.

	Management
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	1 425 000
	0
	5 000
	25 000
	37 000
	1 492 000
	844 500
	0
	647 500
	624 200

	 
	Grand total
	1 425 000
	0
	5 000
	25 000
	37 000
	1 492 000
	844 500
	0
	647 500
	624 200


1.2
Budget for the N1-ELAN network for the whole duration of the project.

	N1
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	0
	0
	0
	0
	25 000
	25 000
	25 000
	0
	0
	25 000

	3
	CNRS(FCF)
	0
	0
	0
	0
	126 000
	126 000
	105 000
	0
	21 000
	126 000

	6
	DESY(AC)
	0
	0
	0
	0
	190 000
	190 000
	158 333
	0
	31 667
	190 000

	7
	FZJ(FC)
	0
	0
	0
	0
	6 000
	6 000
	6 000
	0
	0
	6 000

	9
	FZR(AC)
	0
	0
	0
	0
	22 000
	22 000
	18 333
	0
	3 667
	22 000

	10
	INFN (AC)
	0
	0
	0
	0
	71 000
	71 000
	59 167
	0
	11 833
	71 000

	11
	TEU(FC)
	0
	0
	0
	0
	6 000
	6 000
	6 000
	0
	0
	6 000

	12
	TUL(AC)
	0
	0
	0
	0
	10 000
	10 000
	8 333
	0
	1 667
	10 000

	13
	IPJ(AC)
	0
	0
	0
	0
	10 000
	10 000
	8 333
	0
	1 667
	10 000

	14
	WUT-ISE(AC)
	0
	0
	0
	0
	8 000
	8 000
	6 667
	0
	1 333
	8 000

	16
	CSIC(FC)
	0
	0
	0
	0
	9 000
	9 000
	7 500
	0
	1 500
	9 000

	17
	CERN(AC)
	0
	0
	0
	0
	102 000
	102 000
	85 000
	0
	17 000
	102 000

	19
	PSI(FC)
	0
	0
	0
	0
	30 000
	30 000
	30 000
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	37 000
	37 000
	37 000
	0
	0
	37 000

	21
	ICL(AC)
	0
	0
	0
	0
	15 000
	15 000
	12 500
	0
	2 500
	15 000

	22
	UMA(AC)
	0
	0
	0
	0
	39 000
	39 000
	32 500
	0
	6 500
	39 000

	 
	Grand total
	0
	0
	0
	0
	706 000
	706 000
	605 666
	0
	100 334
	676 000


1.3
Budget for the N2-BENE network for the whole duration of the project.

	N2
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	0
	0
	0
	0
	47 500
	47 500
	47 500
	0
	0
	47 500

	2
	UCLN(AC)
	0
	0
	0
	0
	6 200
	6 200
	5 167
	0
	1 033
	6 200

	3
	CNRS(FCF)
	0
	0
	0
	0
	33 000
	33 000
	27 500
	0
	5 500
	33 000

	4
	GSI(FC)
	0
	0
	0
	0
	10 300
	10 300
	10 300
	0
	0
	10 300

	7
	FZJ(FC)
	0
	0
	0
	0
	33 000
	33 000
	33 000
	0
	0
	33 000

	8
	TUM(FC)
	0
	0
	0
	0
	10 300
	10 300
	8 583
	0
	1 717
	10 300

	10
	INFN(AC)
	0
	0
	0
	0
	92 900
	92 900
	77 417
	0
	15 483
	92 900

	16
	CSIC(FC)
	0
	0
	0
	0
	37 200
	37 200
	31 000
	0
	6 200
	37 200

	17
	CERN (AC)
	0
	0
	0
	0
	57 800
	57 800
	48 167
	0
	9 633
	57 800

	18
	UNI-GE(AC)
	0
	0
	0
	0
	93 000
	93 000
	77 500
	0
	15 500
	0

	19
	PSI(FC)
	0
	0
	0
	0
	17 400
	17 400
	17 400
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	43 300
	43 300
	43 300
	0
	0
	43 300

	21
	ICL(AC)
	0
	0
	0
	0
	74 300
	74 300
	61 917
	0
	12 383
	74 300

	 
	Grand total
	0
	0
	0
	0
	556 200
	556 200
	488 751
	0
	67 449
	445 800


1.4
Budget for the N3-HEHIHB network for the whole duration of the project.

	N3
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	0
	0
	0
	0
	17 500
	17 500
	17 500
	0
	0
	17 500

	4
	GSI(FC)
	0
	0
	0
	0
	16 500
	16 500
	16 500
	0
	0
	16 500

	6
	DESY(AC)
	0
	0
	0
	0
	23 000
	23 000
	19 167
	0
	3 833
	23 000

	10
	INFN(AC)
	0
	0
	0
	0
	36 500
	36 500
	30 417
	0
	6 083
	36 500

	11
	TEU(FC)
	0
	0
	0
	0
	12 500
	12 500
	12 500
	0
	0
	12 500

	15
	WUT(AC)
	0
	0
	0
	0
	5 000
	5 000
	4 167
	0
	833
	5 000

	16
	CSIC(FC)
	0
	0
	0
	0
	4 000
	4 000
	3 333
	0
	667
	4 000

	17
	CERN(AC)
	0
	60 000
	0
	0
	155 500
	215 500
	179 583
	0
	35 917
	182 500

	19
	PSI(FC)
	0
	0
	0
	0
	6 000
	6 000
	6 000
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	2 500
	2 500
	2 500
	0
	0
	2 500

	 
	Grand total
	0
	60 000
	0
	0
	279 000
	339 000
	291 667
	0
	47 333
	300 000


1.5
Budget for the JRA1-SRF joint research activities for the whole duration of the project.

	JRA1
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	1 388 000
	350 000
	0
	845 000
	40 000
	2 623 000
	1 988 000
	0
	635 000
	565 000

	3
	CNRS(FCF)
	1 585 000
	215 000
	30 000
	445 000
	40 000
	2 315 000
	1 929 167
	0
	385 833
	730 000

	6
	DESY(AC)
	0
	525 000
	0
	885 000
	171 000
	1 581 000
	1 365 833
	290 000
	215 167
	1 581 000

	10
	INFN-LNL
	0
	180 000
	10 000
	220 000
	0
	410 000
	341 667
	0
	68 333
	410 000

	
	INFN-LNF
	0
	140 000
	10 000
	20 000
	35 000
	205 000
	170 833
	0
	34 167
	205 000

	
	INFN-Mi
	0
	190 000
	0
	120 000
	25 000
	335 000
	279 167
	0
	55 833
	335 000

	
	INFN-Ro2
	0
	191 000
	40 000
	100 000
	38 000
	369 000
	307 500
	0
	61 500
	349 000

	
	INFN(AC)
	0
	701 000
	60 000
	460 000
	98 000
	1 319 000
	1 099 167
	0
	219 833
	1 299 000

	12
	TUL(AC)
	0
	100 000
	0
	121 000
	32 000
	253 000
	210 833
	0
	42 167
	253 000

	13
	IPJ(AC)
	0
	150 000
	90 000
	130 000
	30 000
	400 000
	333 333
	0
	66 667
	235 000

	14
	WUT-ISE(AC)
	0
	100 000
	0
	250 000
	20 000
	370 000
	308 333
	0
	61 667
	370 000

	19
	PSI(FC)
	0
	210 000
	0
	140 000
	10 000
	360 000
	325 000
	0
	35 000
	0

	 
	Grand total
	2 973 000
	2 351 000
	180 000
	3 276 000
	441 000
	9 221 000
	6 996 157
	290 000
	2 224 843
	5 033 000


	JRA2
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	3
	CNRS-Orsay
	1 230 000
	200 000
	250 000
	410 000
	25 000
	2 115 000
	1 762 500
	0
	352 500
	755 000

	
	CNRS-LOA
	570 000
	100 000
	0
	325 000
	15 000
	1 010 000
	841 667
	0
	168 333
	440 000

	
	CNRS(FCF)
	1 800 000
	300 000
	250 000
	735 000
	40 000
	3 125 000
	2 604 167
	0
	520 833
	1 195 000

	9
	FZR(AC)
	0
	200 000
	0
	190 000
	20 000
	410 000
	341 667
	0
	68 333
	380 000

	10
	INFN-LNF
	0
	150 000
	0
	85 000
	40 000
	275 000
	229 167
	0
	45 833
	275 000

	
	INFN-Mi
	0
	150 000
	0
	65 000
	10 000
	225 000
	187 500
	0
	37 500
	225 000

	
	INFN(AC)
	0
	300 000
	0
	150 000
	50 000
	500 000
	416 667
	0
	83 333
	500 000

	11
	TEU(FC)
	0
	293 000
	0
	50 000
	5 000
	348 000
	174 000
	0
	174 000
	174 000

	17
	CERN(AC)
	0
	75 000
	0
	1 135 000
	30 000
	1 240 000
	1 033 333
	0
	206 667
	1 178 000

	20
	CCLRC(FC)
	117 000
	246 000
	0
	0
	15 000
	378 000
	166 000
	0
	212 000
	115 000

	 
	Grand total
	1 917 000
	1 414 000
	250 000
	2 260 000
	160 000
	6 001 000
	4 735 834
	0
	1 265 166
	3 542 000


1.6
Budget for the JRA2-PHIN joint research activities for the whole duration of the project.

1.7
Budget for the JRA3-HIPPI joint research activities for the whole duration of the project.

	JRA3
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	1 635 000
	200 000
	1 065 000
	924 000
	11 000
	3 835 000
	3 082 500
	0
	752 500
	980 000

	3
	CNRS-IN2P3
	120 000
	15 000
	0
	130 000
	7 000
	272 000
	226 667
	0
	45 333
	70 000

	
	CNRS-LPSC
	675 000
	65 000
	0
	55 000
	11 000
	806 000
	671 667
	0
	134 333
	60 000

	
	CNRS(FCF)
	795 000
	80 000
	0
	185 000
	18 000
	1 078 000
	898 333
	0
	179 667
	130 000

	4
	GSI(FC)
	558 000
	987 000
	110 000
	0
	26 000
	1 681 000
	1 476 000
	0
	205 000
	363 000

	5
	IAP-FU(AC)
	0
	540 000
	0
	450 000
	14 000
	1 004 000
	836 667
	0
	167 333
	420 000

	7
	FZJ(FC)
	1 696 000
	304 000
	0
	245 000
	30 000
	2 275 000
	1 421 000
	0
	854 000
	527 000

	10
	INFN-Mi(AC)
	0
	40 000
	0
	123 000
	30 000
	193 000
	160 833
	0
	32 167
	80 000

	17
	CERN (AC)
	0
	810 000
	0
	660 000
	65 000
	1 535 000
	1 279 167
	0
	255 833
	635 000

	20
	CCLRC (FC)
	1 779 000
	788 000
	0
	550 000
	15 000
	3 132 000
	1 635 000
	0
	1 497 000
	465 000

	 
	Grand total
	6 463 000
	3 749 000
	1 175 000
	3 137 000
	209 000
	14 733 000
	10 392 000
	0
	4 341 000
	3 600 000


1.8
Budget for the JRA4-NED joint research activities for the whole duration of the project.

	JRA4
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	492 000
	50 000
	0
	95 000
	8 000
	645 000
	417 000
	0
	228 000
	100 000

	10
	INFN (AC)
	0
	15 000
	0
	40 000
	11 000
	66 000
	55 000
	0
	11 000
	55 000

	11
	TEU (FC)
	199 000
	0
	0
	65 000
	8 000
	272 000
	172 000
	0
	100 000
	108 000

	15
	WUT (AC)
	0
	48 000
	0
	0
	8 000
	56 000
	54 667
	48 000
	1 333
	56 000

	17
	CERN (AC)
	0
	0
	0
	630 000
	0
	630 000
	625 000
	600 000
	5 000
	600 000

	20
	CCLRC (FC)
	201 000
	154 000
	0
	60 000
	9 000
	424 000
	223 000
	0
	201 000
	60 000

	 
	Grand total
	892 000
	267 000
	0
	890 000
	44 000
	2 093 000
	1 546 667
	648 000
	546 333
	979 000


2. Financial information for the reporting period 1 and the first six months of reporting period 2

2.1
Management budget for the reporting period 1 and the first six months of reporting period 2.

	Management
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	427 500
	0
	1 500
	7 500
	11 100
	447 600
	253 350
	0
	194 250
	187 260

	 
	Grand total
	427 500
	0
	1 500
	7 500
	11 100
	447 600
	253 350
	0
	194 250
	187 260


2.2
Budget for the N1-ELAN network for the reporting period 1 and the first six months of reporting period 2.

	N1
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	0
	0
	0
	0
	8 000
	8 000
	8 000
	0
	0
	8 000

	3
	CNRS(FCF)
	0
	0
	0
	0
	42 000
	42 000
	35 000
	0
	7 000
	42 000

	6
	DESY(AC)
	0
	0
	0
	0
	63 000
	63 000
	52 500
	0
	10 500
	63 000

	7
	FZJ(FC)
	0
	0
	0
	0
	2 000
	2 000
	2 000
	0
	0
	2 000

	9
	FZR(AC)
	0
	0
	0
	0
	7 000
	7 000
	5 833
	0
	1 167
	7 000

	10
	INFN (AC)
	0
	0
	0
	0
	24 000
	24 000
	20 000
	0
	4 000
	24 000

	11
	TEU(FC)
	0
	0
	0
	0
	2 000
	2 000
	2 000
	0
	0
	2 000

	12
	TUL(AC)
	0
	0
	0
	0
	3 000
	3 000
	2 500
	0
	500
	3 000

	13
	IPJ(AC)
	0
	0
	0
	0
	3 000
	3 000
	2 500
	0
	500
	3 000

	14
	WUT-ISE(AC)
	0
	0
	0
	0
	3 000
	3 000
	2 500
	0
	500
	3 000

	16
	CSIC(FC)
	0
	0
	0
	0
	3 000
	3 000
	2 500
	0
	500
	3 000

	17
	CERN(AC)
	0
	0
	0
	0
	34 000
	34 000
	28 333
	0
	5 667
	34 000

	19
	PSI(FC)
	0
	0
	0
	0
	10 000
	10 000
	10 000
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	12 000
	12 000
	12 000
	0
	0
	12 000

	21
	ICL(AC)
	0
	0
	0
	0
	5 000
	5 000
	4 167
	0
	833
	5 000

	22
	UMA(AC)
	0
	0
	0
	0
	13 000
	13 000
	10 833
	0
	2 167
	13 000

	 
	Grand total
	0
	0
	0
	0
	234 000
	234 000
	200 666
	0
	33 334
	224 000


2.3
Budget for the N2-BENE network for the reporting period 1 and the first six months of reporting period 2.

	N2
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	0
	0
	0
	0
	14 200
	14 200
	14 200
	0
	0
	14 200

	2
	UCLN(AC)
	0
	0
	0
	0
	1 900
	1 900
	1 583
	0
	317
	1 900

	3
	CNRS(FCF)
	0
	0
	0
	0
	9 900
	9 900
	8 250
	0
	1 650
	9 900

	4
	GSI(FC)
	0
	0
	0
	0
	3 100
	3 100
	3 100
	0
	0
	3 100

	7
	FZJ(FC)
	0
	0
	0
	0
	9 900
	9 900
	9 900
	0
	0
	9 900

	8
	TUM(FC)
	0
	0
	0
	0
	3 100
	3 100
	2 583
	0
	517
	3 100

	10
	INFN(AC)
	0
	0
	0
	0
	27 900
	27 900
	23 250
	0
	4 650
	27 900

	16
	CSIC(FC)
	0
	0
	0
	0
	11 100
	11 100
	9 250
	0
	1 850
	11 100

	17
	CERN (AC)
	0
	0
	0
	0
	17 300
	17 300
	14 417
	0
	2 883
	17 300

	18
	UNI-GE(AC)
	0
	0
	0
	0
	27 900
	27 900
	23 250
	0
	4 650
	0

	19
	PSI(FC)
	0
	0
	0
	0
	5 200
	5 200
	5 200
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	13 000
	13 000
	13 000
	0
	0
	13 000

	21
	ICL(AC)
	0
	0
	0
	0
	22 300
	22 300
	18 583
	0
	3 717
	22 300

	 
	Grand total
	0
	0
	0
	0
	166 800
	166 800
	146 566
	0
	20 234
	133 700


2.4
Budget for the N3-HEHIHB network for the reporting period 1 and the first six months of reporting period 2.

	N3
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	0
	0
	0
	0
	5 200
	5 200
	5 200
	0
	0
	5 200

	4
	GSI(FC)
	0
	0
	0
	0
	5 000
	5 000
	5 000
	0
	0
	5 000

	6
	DESY(AC)
	0
	0
	0
	0
	6 900
	6 900
	5 750
	0
	1 150
	6 900

	10
	INFN(AC)
	0
	0
	0
	0
	11 000
	11 000
	9 167
	0
	1 833
	11 000

	11
	TEU(FC)
	0
	0
	0
	0
	3 750
	3 750
	3 750
	0
	0
	3 750

	15
	WUT(AC)
	0
	0
	0
	0
	1 500
	1 500
	1 250
	0
	250
	1 500

	16
	CSIC(FC)
	0
	0
	0
	0
	1 200
	1 200
	1 000
	0
	200
	1 200

	17
	CERN(AC)
	0
	0
	0
	0
	54 700
	54 700
	45 583
	0
	9 117
	54 700

	19
	PSI(FC)
	0
	0
	0
	0
	1 800
	1 800
	1 800
	0
	0
	0

	20
	CCLRC(FC)
	0
	0
	0
	0
	750
	750
	750
	0
	0
	750

	 
	Grand total
	0
	0
	0
	0
	91 800
	91 800
	79 250
	0
	12 550
	90 000


2.5
Budget for the JRA1-SRF joint research activities for the reporting period 1 and the first six months of reporting period 2.

	JRA1
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA(FC)
	768 170
	182 000
	0
	376 430
	11 130
	1 337 730
	985 460
	0
	352 270
	293 800

	3
	CNRS(FCF)
	637 000
	128 000
	30 000
	230 800
	20 210
	1 046 010
	871 675
	0
	174 335
	379 600

	6
	DESY(AC)
	0
	233 000
	0
	460 200
	88 920
	782 120
	675 933
	145 000
	106 187
	782 120

	10
	INFN-LNL
	0
	88 800
	10 000
	114 400
	0
	213 200
	177 667
	0
	35 533
	213 200

	
	INFN-LNF
	0
	68 000
	10 000
	10 400
	18 200
	106 600
	88 833
	0
	17 767
	106 600

	
	INFN-Mi
	0
	98 800
	0
	62 400
	13 000
	174 200
	145 167
	0
	29 033
	174 200

	
	INFN-Ro2
	0
	80 120
	40 000
	41 600
	19 760
	181 480
	151 233
	0
	30 247
	181 480

	
	INFN(AC)
	0
	335 720
	60 000
	228 800
	50 960
	675 480
	562 900
	0
	112 580
	675 480

	12
	TUL(AC)
	0
	52 000
	0
	62 920
	16 640
	131 560
	109 633
	0
	21 927
	131 560

	13
	IPJ(AC)
	0
	48 400
	90 000
	46 000
	15 600
	200 000
	166 667
	0
	33 333
	122 200

	14
	WUT-ISE(AC)
	0
	52 000
	0
	130 000
	10 400
	192 400
	160 333
	0
	32 067
	192 400

	19
	PSI(FC)
	0
	40 000
	0
	140 000
	0
	180 000
	170 000
	0
	10 000
	0

	 
	Grand total
	1 405 170
	1 071 120
	180 000
	1 675 150
	213 860
	4 545 300
	3 443 616
	145 000
	1 101 684
	2 577 160


2.6
Budget for the JRA2-PHIN joint research activities for the reporting period 1 and the first six months of reporting period 2.

	JRA2
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	3
	CNRS-Orsay
	636 000
	100 000
	250 000
	262 000
	8 000
	1 256 000
	1 046 667
	0
	209 333
	490 000

	
	CNRS-LOA
	157 000
	50 000
	0
	110 000
	5 000
	322 000
	268 333
	0
	53 667
	165 000

	
	CNRS(FCF)
	793 000
	150 000
	250 000
	372 000
	13 000
	1 578 000
	1 315 000
	0
	263 000
	655 000

	9
	FZR(AC)
	0
	100 000
	0
	100 000
	5 000
	205 000
	170 833
	0
	34 167
	190 000

	10
	INFN-LNF
	0
	65 000
	0
	55 000
	15 000
	135 000
	112 500
	0
	22 500
	135 000

	
	INFN-Mi
	0
	75 000
	0
	36 000
	4 000
	115 000
	95 833
	0
	19 167
	115 000

	
	INFN(AC)
	0
	140 000
	0
	91 000
	19 000
	250 000
	208 333
	0
	41 667
	250 000

	11
	TEU(FC)
	117 000
	83 000
	0
	48 000
	2 000
	250 000
	125 000
	0
	125 000
	125 000

	17
	CERN (AC)
	0
	25 000
	0
	795 000
	10 000
	830 000
	691 667
	0
	138 333
	790 000

	20
	CCLRC-RAL (FC)
	31 000
	227 000
	0
	0
	5 000
	263 000
	116 000
	0
	147 000
	80 000

	 
	Grand total
	941 000
	725 000
	250 000
	1 406 000
	54 000
	3 376 000
	2 626 833
	0
	749 167
	2 090 000


2.7
Budget for the JRA3-HIPPI joint research activities for the reporting period 1 and the first six months of reporting period 2.

	JRA3
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	526 000
	100 000
	250 000
	400 000
	4 000
	1 280 000
	1 038 000
	0
	242 000
	320 000

	3
	CNRS-IN2P3
	36 000
	0
	0
	22 000
	2 000
	60 000
	50 000
	0
	10 000
	10 000

	
	CNRS-LPSC
	184 000
	18 000
	 
	15 000
	3 000
	220 000
	183 333
	0
	36 667
	12 000

	
	CNRS(FCF)
	220 000
	18 000
	0
	37 000
	5 000
	280 000
	233 333
	0
	46 667
	22 000

	4
	GSI(FC)
	160 000
	310 000
	110 000
	0
	10 000
	590 000
	522 000
	0
	68 000
	170 000

	5
	IAP-FU(AC)
	0
	150 000
	0
	195 000
	5 000
	350 000
	291 667
	0
	58 333
	145 000

	7
	FZJ(FC)
	479 000
	85 000
	0
	90 000
	9 000
	663 000
	415 000
	0
	248 000
	154 000

	10
	INFN-Mi(AC)
	0
	20 000
	0
	50 000
	10 000
	80 000
	66 667
	0
	13 333
	30 000

	17
	CERN (AC)
	0
	190 000
	0
	252 000
	20 000
	462 000
	385 000
	0
	77 000
	130 000

	20
	CCLRC (FC)
	503 000
	220 000
	0
	180 000
	5 000
	908 000
	474 000
	0
	434 000
	128 000

	 
	Grand total
	1 888 000
	1 093 000
	360 000
	1 204 000
	68 000
	4 613 000
	3 297 667
	0
	1 315 333
	1 099 000


2.8 Budget for the JRA4-NED joint research activities for the reporting period 1 and the first six months of reporting period 2.

	JRA4
	Participant (cost model)
	Permanent Staff (Euros)
	Additional Staff (Euros)
	Durable Equipment (Euros)
	Consumables and Prototyping (Euros)
	Travel (Euros)
	Expected costs (Euros)
	Direct cost
	Sub-contract
	Indirect cost
	Requested funding (Euros)

	1
	CEA (FC)
	199 000
	5 000
	0
	65 000
	8 000
	277 000
	179 000
	0
	98 000
	43 000

	10
	INFN (AC)
	0
	15 000
	0
	7 000
	11 000
	33 000
	27 500
	0
	5 500
	22 000

	11
	TEU (FC)
	36 000
	0
	0
	5 000
	4 000
	45 000
	28 000
	0
	17 000
	18 000

	15
	WUT (AC)
	0
	0
	0
	48 000
	4 000
	52 000
	51 333
	48 000
	667
	52 000

	17
	CERN (AC)
	0
	0
	0
	400 000
	0
	400 000
	400 000
	400 000
	0
	400 000

	20
	CCLRC (FC)
	135 000
	138 000
	0
	40 000
	4 000
	317 000
	167 000
	0
	150 000
	45 000

	 
	Grand total
	370 000
	158 000
	0
	565 000
	31 000
	1 124 000
	852 833
	448 000
	271 167
	580 000


Article 5: Fifth Amendment of the CARE Consortium agreement 

In the list of the participants signing the CARE consortium agreement, 

“The European Organization for Nuclear Research “CERN”, an intergovernmental organisation, having its seat at Route de Meyrin, CH-1211 Geneva 23 (Switzerland), represented by Mr Carlo Wyss, Director of accelerators, duly authorized for the purposes hereof,”

Is cancelled and replaced by :

“The European Organization for Nuclear Research “CERN”, an intergovernmental organisation, having its seat at Route de Meyrin, CH-1211 Geneva 23 (Switzerland), represented by Mr Thierry Lagrange, head of Purchasing, duly authorized for the purposes hereof,”

Article 6 : Entry into force of the addendum

The present addendum shall have a retroactive effect from the date of entry in force of the consortium agreement itself.

Any other provisions of the CARE consortium agreement are modified or cancelled by the present addendum.

Article 7 : Counterparts 
This Addendum shall be executed in 21 counterparts, all of which together shall constitute one and the same instrument. Every Party shall each sign two (2) original counterparts and return these to the Co-ordinator for counter-signature. 

The Co-ordinator shall collate the signed counterparts and has an obligation to send copies of all the signed counterparts to each Party within sixty (60) days of receipt of the signed counterparts from the all the Parties. 
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